
 

 

STATE OF NORTH DAKOTA 
Department of Human Services 

600 East Boulevard Avenue, Dept. 325 
Bismarck ND 58506 

 
RFP AMENDMENT 

 
 

 
 

The above referenced RFP is hereby amended as follows: 

1. The Project has been renamed the Medicaid Systems Project instead of the MMIS Systems Replacement 
Project. 

2. The Project Director, Project Manager and Project Office roles are now renamed Program Director, 
Program Manager and Program Office. A Program Sponsor role has been added. 

3. The Change Management Review Board (CMRB) is renamed to the Incident Management Review Board 
(IMRB). 

4. Section 2.1 – Schedule of Events is hereby amended as follows: 

Closing Date for Receipt of Bid Proposals and Amendments to Bid 
Proposals 

August 11. 2005 

Oral Presentations August 24 – 31 

Best and Final Offers Due (As Requested) September 14, 2005 

Notice of Intent to Award to Successful Bidders September 21, 2005 

Completion of Contract Negotiations October 7, 2005 

CMS Contract Approval and Execution of Contract October 12, 2005 

DHS Execution of Contract October 19, 2005 

IV&V – Program Office Services Begin October 24, 2005 

IV&V  - Verification, Validation and Audit Services Begin January 3, 2006 

5. Section 2.3.4 – Proposed Solution, page 14, “Identification of time and cost at the task level” is changed to 
read, “Identification of time estimates at the task level; costs may be optionally included”. 

6. Section 2.3.5 – Cost Proposal, page 15, removes the requirement in the first bullet for “Hardware and 
licensed software including test tools and software maintenance.” 

7. Attachment B, number 1, Planned Due Date is changed to read “1 month after the beginning of the start-
up phase of all Project contracts  
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8. Attachment C, number 3, is changed to provide a due date of “To be determined during the Planning 
activities"; Training Materials is changed to a frequency of “ongoing”. 

9. Attachment C, number 7, is changed to provide a due date of “To be determined during the Planning 
activities"; Training Materials is changed to a frequency of “ongoing”. 

10. Attachment C, number 8, is broken into two paragraphs by moving “and implementing any needed 
changes to these items.” to the new paragraph. The deliverable for this will be “ongoing”. The due date for 
the first paragraph is changed to read “1 month after the start of Validation activities.” 

11. Attachment E, number 5 is modified to include weekly as well as monthly status reports. 

12. Attachment K, the activity IV&V Services – Certification Tasks is changed to end on 11/4/08. 

Vendors are instructed to acknowledge the receipt of this amendment by signing below and returning 
the acknowledgement to the Procurement Officer by no later than 4:00 P.M., Central Time on August 
11, 2005.  Acknowledgements may be included with the submission of the Proposal on August 11, 
2005. 

 
 
Geoff Lowe 
Procurement Officer 
Medicaid Systems Project 
Department of Human Services 
State of North Dakota 
600 East Boulevard Ave., Dept. 325 
Bismarck, ND   58505-0250 
 
 
 
ACKNOWLEDGEMENT 
 
By my signature below, I hereby acknowledge this Amendment to the above referenced solicitation. 
 
      
NAME OF COMPANY 
 
          
AUTHORIZED SIGNATURE    DATE 


